



June 10, 2024

Mr. Thomas Ratermann, P.E.
General Manager
Boone County Regional Sewer District
1314 North 7th Street
Columbia, MO 65201

Re: Bolli Road NID Wastewater Improvements
Recommendation of Award

Dear Mr. Ratermann:

Two bids were opened for the above referenced project on June 3, 2024. Both bids were checked for math errors. The bid from Emery Sapp & Sons, Inc. (Emery Sapp) was mathematically correct, but the bid submitted by Sublett Trucking & Excavating contained a math error that resulted in a -\$2,423.00 correction to its bid. The Bid Tabulation is attached.

Emery Sapp submitted an apparent low bid of \$427,040.00. Emery Sapp's bid package contained the following items:

1. Bid Form (properly executed)
2. A 5% Bid Bond
3. List of Proposed Subcontractors and Suppliers
4. Section 00 45 00 - Qualifications Statement

HDR reviewed the documents and information provided by Emery Sapp. The following references were contacted:

1. Central Bank of Boone County (Mr. Ed Scavone)
2. Winter-Dent & Company (Ms. Allison Madrid)
3. Boone Count Regional Sewer Staff

Based upon the results of our review, HDR recommends that the construction contract for the above referenced project be awarded to Emery Sapp & Sons, Inc. in the amount of \$427,040.00.

If you have any questions or comments, please contact me at (816) 347-1157.

Sincerely,

Bryce Banion

Bryce Banion, P.E.
Senior Project Manager
HDR Engineering, Inc.

**BOONE COUNTY REGIONAL SEWER DISTRICT
 BOLLI ROAD NID WASTEWATER IMPROVEMENTS
 BID TABULATION
 BID OPENING - JUNE 3, 2024**

Item No.	Item Description	Est. Qty.	Unit	Emery Sapp & Sons, Inc.		Sublett Trucking & Excavating	
				Unit Price	Extension	Unit Price	Extension
1	Mobilization	1	LS	\$25,650.00	\$25,650.00	\$37,237.28	\$37,237.28
2	3 IN Low Pressure Sewer Main	700	LF	\$32.00	\$22,400.00	\$60.00	\$42,000.00
3	2.5 IN Low Pressure Sewer Main	240	LF	\$31.00	\$7,440.00	\$60.00	\$14,400.00
4	1.5 IN Discharge Line	1,400	LF	\$36.00	\$50,400.00	\$45.00	\$63,000.00
5	4 IN House Service Line	300	LF	\$100.00	\$30,000.00	\$45.00	\$13,500.00
6	4 IN Plug Valve (Force Main)	1	EA	\$1,550.00	\$1,550.00	\$1,734.00	\$1,734.00
7	3 IN Plug Valve (Force Main)	1	EA	\$1,450.00	\$1,450.00	\$1,430.00	\$1,430.00
8	Air Release Valve Assembly	1	EA	\$5,850.00	\$5,850.00	\$5,326.00	\$5,326.00
9	End Line Cleanout	1	EA	\$1,900.00	\$1,900.00	\$2,195.00	\$2,195.00
10	Connection to Existing 4 IN Force Main	1	EA	\$2,300.00	\$2,300.00	\$4,000.00	\$4,000.00
11	Package Grinder Pump Station	10	EA	\$16,500.00	\$165,000.00	\$19,646.00	\$196,460.00
12	Extra Depth Grinder Pump Tank	4	EA	\$600.00	\$2,400.00	\$0.00	\$0.00
13	Curb Stop Assemblies	10	EA	\$1,200.00	\$12,000.00	\$2,073.00	\$20,730.00
14	Electric Sub Panel	6	EA	\$1,100.00	\$6,600.00	\$1,186.00	\$7,116.00
15	Surveying	1	LS	\$2,700.00	\$2,700.00	\$10,000.00	\$10,000.00
16	Wire and Conduit	900	LF	\$40.00	\$36,000.00	\$31.00	\$27,900.00
17	Electrical Connection to Existing Light Panel Installed	10	EA	\$2,600.00	\$26,000.00	\$2,876.20	\$28,762.00
18	Erosion Control Fence	900	LF	\$6.00	\$5,400.00	\$7.50	\$6,750.00
19	Septic Tank Closure	10	EA	\$1,750.00	\$17,500.00	\$1,374.00	\$13,740.00
20	Electrical Permits	10	EA	\$450.00	\$4,500.00	\$400.00	\$4,000.00
TOTAL					\$427,040.00		\$500,280.28