APPROVAL OF PROPOSAL FOR CONSULTANT SERVICES Contract 9

	Effective the	day of	, 20	_, Boone	County Regional Sewer District
(BCR	SD), a public sewer	district organ	nized under Cha	pter 204	of the Revised Statutes of
Misso	ouri, (herein "Owner	") hereby app	proves and auth	orizes pr	ofessional services by the
Const	ultant referred to bel	ow for the se	rvices specified	below.	

Consultant Name: Bartlett & West, Inc.

Project/Work Description: Boone County Regional Sewer District, GIS Service Areas Layer, and Hill Creek Subdivision Sewer Model.

Proposal Description: Attachment A – See attached proposal submitted July 9, 2025 (GIS Service Areas Layer), and July 10, 2025 (Hill Creek Subdivision Sewer Model)

Schedule: Work to be completed as proposed on a monthly payment schedule, only after approval of the proposal has been fully signed by the BCRSD and Bartlett and West.

Modifications to Proposal: Services during Contract 9 will be provided on an hourly fee plus expense basis for the not to exceed amount of \$16,063.00. This approval serves as the notice to proceed.

History:

Contract	Date	Proposal	Date	Amount
		Approval		
1	4/3/2015	1	4/3/2015	\$ 20,359.00
2	3/9/2016	2	4/27/2016	\$ 47,440.00
3	1/31/2018	3	3/14/2018	\$ 40,500.00
4	9/26/2018	4	1/22/2019	\$ 40,600.00
5	10/12/2021	5	11/19/2021	\$2,500.00
6	2/7/2023	6	3/6/2023	\$6,234.00
7	3/26/2024	7	3/26/2024	\$28,178.00
8	3/18/2025	8	3/18/2025	\$14,935.00

This form agreement and any attachments to it shall be considered the approved proposal; signature by all parties below constitutes a contract for services in accordance with the above-

Page 1 of 2

H:\Work-In-Progress\GIS Mapping and Asset Managemnt\2025 GIS MAPPING\Approval of Proposal - Aug 2025\Approval of Proposal - Mapping and Asset Mgmt - BartlettWest Aug-2025.doc

described proposal and any approved modifications to the proposal, both of which shall be in accordance with the terms and conditions of the General Consultant Services Agreement signed by the Consultant and Owner for the current calendar year, which is hereby incorporated by reference. Performance of Consultant's services and compensation for services shall be in accordance with the approved proposal and any approved modifications to it and shall be subject to and consistent with the General Consultant Services Agreement for the current calendar year. In the event of any conflict in interpretation between the proposal approved herein and the General Consultant Services Agreement, the terms and conditions of the General Consultant Services Agreement shall control unless the proposal approved herein specifically identifies a term or condition of the General Consultant Services Agreement that shall not be applicable.

BARTLETT & WEST, INC.	BOONE COUNTY REGIONAL SEWER DISTRICT
Ву	
Kyle J. Landwehr	Jesse Stephens
Title: Project Manager	Interim Executive Director
Dated:	Dated:



601 Monroe Street, Suite 201 Jefferson City, MO 65101 ph (573) 634-3181

www.bartlettwest.com

July 9, 2025

Boone County Regional Sewer District (BCRSD) 1314 N. 7th St. Columbia, MO 65201

Re:

Proposal for GIS Service Areas Layer

Daniel,

We appreciate the opportunity to assist the Sewer District with the above-mentioned project. Enclosed you will find the following documentation supporting this proposal:

- Basis of Compensation (fee estimate spreadsheet Attachment A)
 - We propose that the contract be structured on an hourly basis with an upper limit of \$2,837.00. The detailed hours estimate can be referenced in Attachment A.
- Proposed Payment Schedule (See Attachment B)
 - Please note that this is an estimate and actual invoice amounts per month may vary based on actual charges incurred since billing will be on an hourly basis.
- Updated Certificate of Liability Insurance (See Attachment C).
- Updated Hourly Rate Schedule (See Attachment D).
- Updated Schedule of Reimbursable Expenses (See Attachment E).

Should you need any additional information in preparation of the Contract, please do not hesitate to contact us. Again, we greatly appreciate the opportunity and look forward to working with the District.

Sincerely,

Kyle J. Landwehr, P.E., ENV SP

Kyle J. Landwich

Kyle.landwehr@bartwest.com

(573) 659-6727

James Rakestraw

james.rakestraw@bartwest.com

(573) 659-6749

ATTACHMENT A

SCOPE OF WORK & DETAILED HOURS ESTIMATE

	GIST	GIS Tech IV	Eng. Tech	Tech I	Labor	17	Trips	Printing or Ex	Expenses	Project	Inflation	Total
Boone County Regional Sewer District								,				
2025 Service Area Layer	Hrs	Subtotal	Hrs	Subtotal	Subtotal	# of Trips	Subtotal	Misc/Other	Subtotal	Subtotal	Factor	Project
Project No.: 18688.012	\$119.00		\$95.00		Costs	\$56.00		Costs	Costs	Costs	0.0%	Costs
1. Project management												\$770.00
 Administration of contract, invoices, and project 												
documentation	3.0	\$357.00		\$0.00	\$357.00		\$0.00		\$0.00	\$357.00	\$0.00	\$357.00
 b. Correspondence or phone calls/meetings with client 											5	
over the course of the project	1.0	\$119.00		\$0.00	\$119.00		\$0.00		\$0.00	\$119.00	\$0.00	\$119.00
c. Monthly Progress Meetings (1 Meeting)	2.0	\$238.00		\$0.00	\$238.00	1.0	\$56.00		\$56.00	\$294.00	\$0.00	\$294.00
2. Set up Layer and App			and the second second second second									\$1,497.00
a. Build Service Area Layer		\$0.00	4.0	\$380.00	\$380.00		\$0.00		\$0.00	\$380.00	\$0.00	\$380.00
 b. Create Application for BCRSD to digitize the Service 												
Areas	1.0	\$119.00	6.0	\$570.00	\$689.00		\$0.00		\$0.00	\$689.00	\$0.00	\$689.00
c. Review Service Area fields and new application with the												
District. Provide any training	2.0	\$238.00	2.0	\$190.00	\$428.00		\$0.00		\$0.00	\$428.00	\$0.00	\$428.00
3. Supplementary Maps												\$570.00
 a. Create any supplementary pdf or digital maps BCRSD 	The second second		100 to 10									
may request.		\$0.00	6.0	\$570.00	\$570.00		\$0.00		\$0.00	\$570.00	\$0.00	\$570.00
TOTALS	9.0	\$1,071.00	18.0	\$1,710.00	\$2,781.00	1.0	\$56.00	ş	\$56.00	\$2,837.00	\$-	\$2,837.00

*Note: 70 miles per round trip * \$0.80/mile = \$56 per trip

ATTACHMENT B

PROPOSED PAYMENT SCHEDULE

BCRSD GIS SERVICE AREAS LAYER ADDITION INVOICING SCHEDULE

		Anticipated Invoice
Month/Year	Tasks	Amount
	Build Service Area Layer	
Aug-25	Create Application	\$1,500.00
	Project Management	
	Review with Client	
Sep-25	Supplemental Maps	\$1,000.00
	Project Management	
0 - 25	Supplental Maps	¢227.00
Oct-25	Project Management	\$337.00
	Total:	\$2,837.00

ATTACHMENT C

CERTIFICATE OF LIABILITY INSURANCE



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY) 6/27/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

COVERAGEO	OFFICIOATE MUMPED ASSAULT	DEL MOION NO	
		INSURER F:	
		INSURER E :	
Topeka KS 66615-3850		INSURER D: Continental Casualty Company	20443
Bartlett & West, Inc. 1200 SW Executive Drive		INSURER c : American Casualty Company of Rea	ding, 20427
INSURED	BART&WE-01	INSURER B: Valley Forge Insurance Company	20508
		INSURER A: The Continental Insurance Company	35289
Overland Park KS 66210		INSURER(S) AFFORDING COVERAGE	NAIC#
Suite 200		E-MAIL ADDRESS: certificates@imacorp.com	
IMA, Inc Kansas City 11350 Switzer Rd		PHONE (A/C, No, Ext):	FAX (A/C, No):
PRODUCER		CONTACT NAME: IMA Certificate Team	
tino certificate does not come i	ights to the certificate holder in fled of st	den endorsement(s).	

COVERAGES CERTIFICATE NUMBER: 356989354 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

NSR LTR	TYPE OF INSURANCE	ADDL	SUBR	POLICY NUMBER	POLICY EFF	POLICY EXP (MM/DD/YYYY)	LIMIT	S
В	X COMMERCIAL GENERAL LIABILITY	INSD	WVD	6042700793	7/1/2025	7/1/2026	EACH OCCURRENCE	\$ 1,000,000
	CLAIMS-MADE X OCCUR						DAMAGE TO RENTED PREMISES (Ea occurrence)	\$ 1,000,000
	X Contractual		į.				MED EXP (Any one person)	\$ 15,000
			į,				PERSONAL & ADV INJURY	\$1,000,000
	GEN'L AGGREGATE LIMIT APPLIES PER:		į				GENERAL AGGREGATE	\$ 2,000,000
	POLICY X PRO- X LOC						PRODUCTS - COMP/OP AGG	\$ 2,000,000
	OTHER:							\$
С	AUTOMOBILE LIABILITY			6042700731	7/1/2025	7/1/2026	COMBINED SINGLE LIMIT (Ea accident)	\$1,000,000
	X ANY AUTO						BODILY INJURY (Per person)	\$
	OWNED SCHEDULED AUTOS						BODILY INJURY (Per accident)	\$
	X HIRED X NON-OWNED AUTOS ONLY						PROPERTY DAMAGE (Per accident)	\$
							Comp/Collision Ded:	\$\$1,000/\$1,000
A	X UMBRELLA LIAB X OCCUR			6043288583	7/1/2025	7/1/2026	EACH OCCURRENCE	\$ 9,000,000
	EXCESS LIAB CLAIMS-MADE						AGGREGATE	\$
	DED X RETENTION \$ 10,000							\$
В	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY			6042700745	7/1/2025	7/1/2026	X PER OTH- STATUTE ER	
	ANYPROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED?	N/A					E.L. EACH ACCIDENT	\$1,000,000
	(Mandatory in NH)	,					E.L. DISEASE - EA EMPLOYEE	\$1,000,000
	If yes, describe under DESCRIPTION OF OPERATIONS below						E.L. DISEASE - POLICY LIMIT	\$1,000,000
D D	Pollution Liability Professional Liability			AEH591970792 AEH591970792	7/1/2025 7/1/2025	7/1/2026 7/1/2026	Prof/Pol Each Claim Prof/Pol Aggregate	\$10,000,000 \$10,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
States of North Dakota, Ohio, Washington & Wyoming are not included in the Workers Compensation Coverage.
General Liability Policy includes Stop Gap Liability for North Dakota, Ohio, Washington & Wyoming, subject to the policy terms and conditions.
General Liability Policy includes Contractual Liability for Railroads, subject to the terms, conditions, limitations and exclusions.

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. Sample Certificate for Qualification Purposes AUTHORIZED REPRESENTATIVE	CERTIFICATE HOLDER	CANCELLATION
Sample Certificate for Qualification Purposes Authorized Representative	Carrala Cartificata for Qualification Dumana	THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
	Sample Certificate for Qualification Fulposes	AUTHORIZED REPRESENTATIVE

ATTACHMENT D

HOURLY RATE SCHEDULE

BARTLETT & WEST, INC. 2025 SCHEDULE OF HOURLY CHARGES Effective January 1, 2025

XI		GIS Coordinator IX	\$267.00
X	I 267.00	GIS Coordinator VIII	250.00
>	(248.00	GIS Coordinator VII	238.00
Engineer I)		GIS Coordinator VI	221.00
Landscape Architect VIII		GIS Coordinator V	209.00
Architect VI		GIS Coordinator IV	193.00
Operations Consultant V	193.00	GIS Coordinator III	181.00
Environmental Planner V	182.00	GIS Coordinator II	164.00
Transportation Planner IV	/ 172.00	GIS Coordinator I	152.00
. II	I 162.00		
Ī			
		GIS Developer/DBA VI	\$231.00
	132.00	GIS Developer/DBA V	213.00
		GIS Developer/DBA IV	197.00
Engineering Technician XI	\$227.00	GIS Developer/DBA III	181.00
Engineering Technician X	191.00	GIS Developer/DBA II	167.00
Engineering Technician IX	178.00	GIS Developer/DBA I	157.00
Engineering Technician VIII	160.00		
Engineering Technician VII	146.00	CIC Applyet VII	\$184.00
Engineering Technician VI	134.00	GIS Analyst VII	1.00
Engineering Technician V	125.00	GIS Analyst VI	171.00
Engineering Technician IV	118.00	GIS Analyst V	158.00
Engineering Technician III		GIS Analyst IV	145.00
	111.00	GIS Analyst III	138.00
Engineering Technician II	104.00	GIS Analyst II	128.00
Engineering Technician I	97.00	GIS Analyst I	121.00
		GIS Analyse I	121.00
Cum rought V	422E 00	CIC Tachnician V	¢131.00
Surveyor X	\$235.00	GIS Technician V	\$131.00
Surveyor IX	211.00	GIS Technician IV	119.00
Surveyor VIII	191.00	GIS Technician III	106.00
Surveyor VII	169.00	GIS Technician II	94.00
		GIS Technician I	83.00
Survey Technician VIII	\$160.00		
Survey Technician VII	139.00		
Survey Technician VI	124.00	Project Coordinator V	\$188.00
•		Project Coordinator IV	171.00
Survey Technician V	114.00	Project Coordinator III	155.00
Survey Technician IV	105.00	Project Coordinator II	141.00
Survey Technician III	98.00	Project Coordinator I	125.00
Survey Technician II	93.00	Project Coordinator 1	123.00
Survey Technician I	88.00		
		Systems Analyst	\$207.00
Construction Eng. Tech IX	\$202.00	Systems Administrator	157.00
Construction Eng. Tech VIII	179.00	Systems Technician	104.00
		Systems reclinician	104.00
Construction Eng. Tech VII	165.00		
Construction Eng. Tech VI	154.00		
Construction Eng. Tech V	140.00	Administrator VII	\$165.00
Construction Eng. Tech IV	124.00	Administrator VI	151.00
Construction Eng. Tech III	110.00	Administrator V	134.00
Construction Eng. Tech II	99.00	Administrator IV	119.00
Construction Eng. Tech I	89.00	Administrator III	107.00
construction Eng. Tech 1	05.00	Administrator II	
		Administrator I	96.00 87.00
Right-of-Way Technician VI	\$149.00	Administrator 1	67.00
Right-of-Way Technician V	133.00		
		Administrative Technician V	\$98.00
Right-of-Way Technician IV	120.00	Administrative Technician IV	85.00
Right-of-Way Technician III	107.00	Administrative Technician III	76.00
Right-of-Way Technician II	95.00	Administrative Technician II	70.00
Right-of-Way Technician I	87.00		
		Administrative Technician I	61.00

ATTACHMENT E

SCHEDULE OF REIMBURSABLE EXPENSES

BARTLETT & WEST, INC.

SCHEDULE OF REIMBURSABLE COSTS/CHARGES

EFFECTIVE JANUARY 1, 2025

<u>DESCRIPTION</u> <u>CHARGE AMOUNT</u> <u>UNIT</u> <u>EXP CODE</u>

REPRODUCTION			
Blackline Prints			
Bond, Full Size - 24x36	\$ 1.00	Each	PBOND1
Bond, Half Size Reduction - 11x17	\$ 0.70	Each	PBOND 1/2
Photocopies	\$ 0.15	Each	COPIES
On-line Documents	\$ 2.50	Each	ONLINEDOC
Inkjet Plotters - 24x36			
Bond (Black)	\$ 1.50	Lin. Ft.	PLOT
Bond (Color)	\$ 2.50	Lin. Ft.	PLOTC
FIELD EQUIPMENT & MATERIALS			
Nuclear Density Testing Equipment	\$ 30.00	Hour	NUCLEAR
Survey Equipment			
Survey Equipment - Special	\$ 50.00	Hour	SEQ1
Survey Equipment - GPS/TS	\$ 25.00	Hour	SEQ2
LiDAR Equipment			
LiDAR Equipment Charges (Static)	\$ 1500.00	Day	LIDAR
LiDAR Equipment Charges (Aerial)	\$ 3000.00	Day	LIDAR_DRONE
LiDAR Equipment Charges (Mobile)	\$ 5000.00	Day	LIDAR_MOB_M
Unmanned System-(Aerial/Water)	\$ 500.00	Day	UAS
VEHICLES			
Trucks, Cars, SUV's - all vehicles	IRS rate to \$0.85	Mile	varies
Off-Road Vehicle incl. Trailer	\$ 130.00	Day	ORVT
MISCELLANEOUS			
Per Diem	Federal GSA	Day	
	allowances for lodging,		
	meals & incidentals		
Survey Materials	Actual Cost or		
	Per Contract		
Postage / Shipping	Actual Cost		



601 Monroe Street, Suite 201 Jefferson City, MO 65101 ph (573) 634-3181

www.bartlettwest.com

July 10, 2025

Boone County Regional Sewer District (BCRSD) 1314 N. 7th St. Columbia, MO 65201

Re:

Proposal for Hill Creek Subdivision Sewer Model

Daniel,

We appreciate the opportunity to assist the Sewer District with the above-mentioned project. Enclosed you will find the following documentation supporting this proposal:

- Basis of Compensation (fee estimate spreadsheet Attachment A)
 - We propose that the contract be structured on an hourly basis with an upper limit of \$13,226.00. The detailed hours estimate can be referenced in Attachment A.
- Proposed Payment Schedule (See Attachment B).
 - Please note that this is an estimate and actual invoice amounts per month may vary based on actual charges incurred since billing will be on an hourly basis.
- Updated Certificate of Liability Insurance (See Attachment C).
- Updated Hourly Rate Schedule (See Attachment D).
- Updated Schedule of Reimbursable Expenses (See Attachment E).

Should you need any additional information in preparation of the Contract, please do not hesitate to contact us. Again, we greatly appreciate the opportunity and look forward to working with the District.

Sincerely,

Kyle J. Landwehr, P.E., ENV SP

Kyle J. Landwich

Kyle.landwehr@bartwest.com

(573) 659-6727

ATTACHMENT A

SCOPE OF WORK & DETAILED HOURS ESTIMATE

DETRICT (BRISSID) SUMMAN (Subbidid) Subbidid Subbidi Subbid	BOONE COUNTY REGIONAL SEWER	Engineer VI	4	Engineer V	er V	Engineer III	er III	Eng. Tech. VIII	ch. VIII	GIS Tech IV	ch IV	Survey Tech IV	ech IV	Survey Tech III	ech III	Labor	77	Trips	Printing or Expenses	Expenses	Total
	SEWER GEMS MODELING Project No.:			Hrs 182.00		Hrs \$162.00	Subtotal	Hrs \$160.00	Subtotal	Hrs \$119.00	Subtotal	Hrs \$105.00	Subtotal	Hrs \$98.00	Subtotal		# of Trips \$50.00		Misc/Other Costs	Subtotal Costs	Project Costs
Part	Hill Creek Subdivision – Low Pressure Sewer Sy	stem																			
Problem	1. Project scoping		ļ																		\$355.00
Part	Initial coordination with Client to develop the scope, fee, schedule, and task order		3.00		\$0.00	1.0	\$162.00		\$0.00		\$0.00		\$0.00		\$0.00	\$355,00		\$0.00		\$0.00	\$
Part 1,	2. Project management																				\$1.
	 a. Internal administration of contract, invoices, and project documentation 		3.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00	\$193.00		\$0.00		\$0.00	S
Part	b. Coordination with Client including weekly status		3		¢n on	5	£160 00		\$0.00		\$0.00		\$0.00		\$0.00	\$162.00		\$0.00		\$0.00	s,
	c. Internal team meetings		3.00		\$0.00	2.0	\$324.00		\$0.00		\$0.00		\$0.00		\$0.00	\$710.00		\$0.00		\$0.00	\$7
	3. Modeling																				\$9,
	a. Integration of aerial map in Sewer GEMS model	\$0.	00	1.0	\$182.00	2.0	\$324.00		\$0.00		\$0.00		\$0.00		\$0.00	\$506,00		\$0.00		\$0.00	\$5
No.	 b. Downloading and Processing of LIDAR publicly available topographical data 	\$0.	8		\$0.00		\$0.00	1.0	\$160.00	3.0	\$357.00		\$0.00		\$0.00	\$517.00		\$0.00		\$0,00	S.
	c. Integration of LIDAR topographical data in Sewer GEMS Model	\$0.	00	1.0	\$182.00	2.0	\$324.00		\$0.00	1.0	\$119.00		\$0.00		\$0.00	\$625.00		\$0.00		\$0.00	\$625.00
	 d. OPTIONAL TASK: Field Survey verification of pump well rim elevations and dimensions (dopth and diameter) for accurate model sizing 	\$0	8		\$0.00		\$0.00		\$ 0.00		\$0.00	8.0	\$840.00	8.0	\$784.00	\$1,624.00	1.0	\$50.00		\$50.00	\$1.0
	e. Export of BCRSD online GIS data into Shapefiles to be uploaded to Model	\$0	8		\$0.00	1.0	\$162.00		\$0.00	3.0	\$357.00		\$0.00		\$0.00	\$519.00		\$0.00		\$0.00	\$519.00
Substitute Sub	 Integration of Shapefiles into Model and review of proper integration 	\$0.	8	1.0	\$182.00	2.0	\$324,00		\$0.00	1.0	\$119.00		\$0.00		\$0,00	\$625,00		\$0.00		\$0.00	\$62
bumphs \$0.00 <t< td=""><td>g. Addition of individual service wet wells and pumps for each home in area to be modeled</td><td>\$0.</td><td>8</td><td></td><td>\$0.00</td><td>6.0</td><td>\$972.00</td><td></td><td>\$0.00</td><td></td><td>\$0.00</td><td></td><td>\$0.00</td><td></td><td>\$0.00</td><td>\$972.00</td><td></td><td>\$0.00</td><td></td><td>\$0.00</td><td>\$972.00</td></t<>	g. Addition of individual service wet wells and pumps for each home in area to be modeled	\$0.	8		\$0.00	6.0	\$972.00		\$0.00		\$0.00		\$0.00		\$0.00	\$972.00		\$0.00		\$0.00	\$972.00
Dumphy S0.00 S0.00 2.0 \$224.00 \$0.00 <t< td=""><td>h. Integration of actual water sold data, provided by BCRSD, into each home's sanitary loading</td><td>\$0.</td><td>00</td><td></td><td>\$0,00</td><td>4.0</td><td>\$648.00</td><td></td><td>\$0.00</td><td></td><td>\$0.00</td><td></td><td>\$0.00</td><td></td><td>\$0.00</td><td>\$648.00</td><td></td><td>\$0.00</td><td></td><td>\$0.00</td><td>\$64</td></t<>	h. Integration of actual water sold data, provided by BCRSD, into each home's sanitary loading	\$0.	00		\$0,00	4.0	\$648.00		\$0.00		\$0.00		\$0.00		\$0.00	\$648.00		\$0.00		\$0.00	\$64
stable \$0.00 3.0 \$5546.00 4.0 \$6640.00 \$50.00 \$0.00 \$0.00 \$1,194.00 \$0.00 \$1,194.00 \$0.00 \$1,194.00 \$0.00 \$0.00 \$1,194.00 \$0	 Development of alternate pump curves for other pumps present throughout the system 	\$0.	8		\$0.00	2.0	\$324.00		\$0.00		\$0.00		\$0.00		\$0.00	\$324,00		\$0.00		\$0.00	\$32
MI 8. \$0.000 1.0 \$182.00 2.0 \$322.00 \$0.00 <t< td=""><td>, Development of Various scenarios for alternatives to be evaluated</td><td>\$0.</td><td>8</td><td>3.0</td><td>\$546.00</td><td>4.0</td><td>\$648.00</td><td></td><td>\$0.00</td><td></td><td>\$0.00</td><td></td><td>\$0.00</td><td></td><td>\$0.00</td><td>\$1,194.00</td><td></td><td>\$0.00</td><td></td><td>\$0.00</td><td>\$1,1</td></t<>	, Development of Various scenarios for alternatives to be evaluated	\$0.	8	3.0	\$546.00	4.0	\$648.00		\$0.00		\$0.00		\$0.00		\$0.00	\$1,194.00		\$0.00		\$0.00	\$1,1
Sealing South So	i, Scenarios to be determined by BCRSD and Bartlett & West to see what would provide most value	0-1 (1 A -0) (4								8 8 8 9										-5	
No.00 1.00 1.092.00 4.0 1.092.00 4.0 1.00	ii. Assuming development of up to 5 scenarios k. Add pump controls for Timed Pump Scenario	\$0.	8	1.0	\$182.00	2.0	\$324.00		\$0.00		\$0.00		\$0.00		\$0.00	\$506,00		\$0.00		\$0.00	\$50
MTY 1.0 \$193.00 \$0.00 1.0 \$182.00 \$0.00 \$. Calibration and review/revisions to model as necessary	\$0.	8	6.0	\$1,092.00	4.0	\$648.00		\$0.00		\$0.00		\$0.00		\$0.00	\$1,740.00		\$0.00		\$0.00	\$1,7
Infly 1.0 \$193.00 \$0.00 1.0 \$182.00 \$0.00 <th< td=""><td>4. Meetings</td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td>-</td><td></td><td></td><td></td><td></td><td></td><td>\$1,1</td></th<>	4. Meetings														-						\$1,1
2.0 \$396.00 \$0.00 2.0 \$324.00 \$0.00 \$0.00 \$0.00 \$0.00 \$170.00 1.0 \$90.00 \$90.00 \$100.00 \$100.00 \$90.00 \$90.00 \$100.00 \$90	a. Initial meeting with BCRSD to determine necessary scenarios desired, assume virtual meeting		3.00		\$0.00	1.0	\$162.00		\$0.00		\$0.00		\$0.00		\$0.00	\$355.00		\$0.00		\$0.00	\$355.00
Southet structure to see pump run times \$0.00 \$0.00 1.0 \$182.00 \$0	Meeting to discuss findings of model, assume in person meeting		5.00		\$0,00	2.0	\$324.00		\$0.00		\$0.00		\$0.00		\$0.00	\$710.00	1.0	\$50.00		\$50.00	\$76
if LPS outlet structure to see pump run times \$0.00 \$0.00 \$1,00 \$0.00	5. Deliverables															The second second					\$841.00
FPump run times \$0.00 \$0.00 1.0 \$162.00 \$0.00	a. Graphs of LPS outlet structure to see pump run times	\$0.	00		\$0.00	1.0	\$162.00		\$0.00		\$0.00		\$0.00		\$0.00	\$162.00		\$0.00		\$0.00	\$162.00
ANTIA	b. Tables of Pump run times		8 8		\$0.00	1.0	\$162.00		\$0.00		\$0.00		\$0.00		\$0.00	\$162.00		\$0.00		\$0.00	\$16
8.0 \$3.544.00 3.0 \$2.366.00 40.0 \$6.480.00 3.0 \$3.326.00 2.0 \$100.00 \$1.0 \$100.00 \$1.0 \$100.00 \$1.0 \$100.00 \$1.0 \$1.	TOTALS		4.00	13.0	\$2.366.00	40.0	\$6.480.00	10	\$160.00	8.0	\$952.00	0.8	\$840.00	8.0	\$784.00	\$13.126.00	2.0	\$100.00	ş	\$100.00	\$13,226.00

ATTACHMENT B

PROPOSED PAYMENT SCHEDULE

BCRSD HILL CREEK SUBDIVISION SEWER MODEL INVOICING SCHEDULE

		Anticipated Invoice		
Month/Year	Tasks	Amount		
	PM tasks			
	Initial kickoff meeting			
Sep-25	Data request and evaluation	\$4,000.00		
3ep-23	Initial model setup	\$4,000.00		
)	Incorporation of shape files			
	Download LiDAR Topo			
	PM tasks			
	Field rim elevation pickups			
Oct-25	Model scenario development	\$7,000.00		
001-23	Model pump condition inputs	\$7,000.00		
	Integrate actual flow data			
	Calibration/review			
	Review meeting with staff			
Nov-25	Print graphs & tables			
1107-25	Write executive summary	\$2,226.00		
	Final Deliverable to BCRSD			
	Total:	\$13,226.00		

ATTACHMENT C

CERTIFICATE OF LIABILITY INSURANCE



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY) 6/27/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

	g and the man continue means and the continue of the			
PRODUCER		CONTACT NAME: IMA Certificate Team		
IMA, Inc Kansas City 11350 Switzer Rd		PHONE (A/C, No. Ext):	FAX (A/C, No):	
Suite 200		E-MAIL ADDRESS: certificates@imacorp.com		
Overland Park KS 66210		INSURER(S) AFFORDING COVERAGE	NAIC#	
		INSURER A: The Continental Insurance Company	35289	
INSURED	BART&WE-01	ınsurer в : Valley Forge Insurance Company	20508	
Bartlett & West, Inc. 1200 SW Executive Drive		INSURER C: American Casualty Company of Read	ing, 20427	
Topeka KS 66615-3850		INSURER D: Continental Casualty Company	20443	
		INSURER E :		
		INSURER F:		
COVERACEC	OFFICIOATE MUMBER OFFICE			

COVERAGES CERTIFICATE NUMBER: 356989354 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

NSR TR		TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMIT	s
В	X co	DMMERCIAL GENERAL LIABILITY			6042700793	7/1/2025	7/1/2026	EACH OCCURRENCE	\$1,000,000
		CLAIMS-MADE X OCCUR						DAMAGE TO RENTED PREMISES (Ea occurrence)	\$1,000,000
	X Co	ontractual						MED EXP (Any one person)	\$ 15,000
								PERSONAL & ADV INJURY	\$1,000,000
	GEN'L A	AGGREGATE LIMIT APPLIES PER:						GENERAL AGGREGATE	\$ 2,000,000
	PO	DLICY X PRO- X LOC						PRODUCTS - COMP/OP AGG	\$2,000,000
	ОТ	THER:							\$
С	AUTOM	OBILE LIABILITY			6042700731	7/1/2025	7/1/2026	COMBINED SINGLE LIMIT (Ea accident)	\$1,000,000
		AUTO						BODILY INJURY (Per person)	\$
	AU	WNED SCHEDULED AUTOS						BODILY INJURY (Per accident)	\$
		RED X NON-OWNED AUTOS ONLY						PROPERTY DAMAGE (Per accident)	\$
								Comp/Collision Ded:	\$\$1,000/\$1,000
A	X UN	MBRELLA LIAB X OCCUR			6043288583	7/1/2025	7/1/2026	EACH OCCURRENCE	\$ 9,000,000
	EX	CESS LIAB CLAIMS-MADE						AGGREGATE	\$
	DE	ED X RETENTION \$ 10,000							\$
		RS COMPENSATION PLOYERS' LIABILITY			6042700745	7/1/2025	7/1/2026	X PER OTH- STATUTE ER	
	ANYPRO	PLOTERS CIABILITY PRIETOR/PARTNER/EXECUTIVE N N	N/A					E.L. EACH ACCIDENT	\$ 1,000,000
- 1	(Mandate	ory in NH)						E.L. DISEASE - EA EMPLOYEE	\$ 1,000,000
	DESCRI	escribe under PTION OF OPERATIONS below						E.L. DISEASE - POLICY LIMIT	\$1,000,000
D D	Pollution Profession	n Liability onal Liability			AEH591970792 AEH591970792	7/1/2025 7/1/2025	7/1/2026 7/1/2026	Prof/Pol Each Claim Prof/Pol Aggregate	\$10,000,000 \$10,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
States of North Dakota, Ohio, Washington & Wyoming are not included in the Workers Compensation Coverage.
General Liability Policy includes Stop Gap Liability for North Dakota, Ohio, Washington & Wyoming, subject to the policy terms and conditions.
General Liability Policy includes Contractual Liability for Railroads, subject to the terms, conditions, limitations and exclusions.

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. Sample Certificate for Qualification Purposes AUTHORIZED REPRESENTATIVE	CERTIFICATE HOLDER	CANCELLATION
AUTHORIZED REPRESENTATIVE	Sample Cortificate for Qualification Durages	THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
	Sample Certificate for Qualification Furposes	Bu was Viviout

ATTACHMENT D

HOURLY RATE SCHEDULE

BARTLETT & WEST, INC. 2025 SCHEDULE OF HOURLY CHARGES Effective January 1, 2025

	XII \$288.00	GIS Coordinator IX	\$267.00
		GIS Coordinator VIII	
	XI 267.00		250.00
	X 248.00	GIS Coordinator VII	238.00
Engineer	IX 233.00	GIS Coordinator VI	221.00
	III 217.00	GIS Coordinator V	209.00
	VII 206.00	GIS Coordinator IV	193.00
Operations Consultant	VI 193.00	GIS Coordinator III	181.00
Environmental Planner	V 182.00	GIS Coordinator II	164.00
Transportation Planner	IV 172.00	GIS Coordinator I	152.00
	III 162.00		
	II 145.00	070 5 1 (555.47)	1004.00
	I 132.00	GIS Developer/DBA VI	\$231.00
	102.00	GIS Developer/DBA V	213.00
		GIS Developer/DBA IV	197.00
Engineering Technician XI	\$227.00	GIS Developer/DBA III	181.00
Engineering Technician X	191.00	GIS Developer/DBA II	167.00
Engineering Technician IX	178.00	GIS Developer/DBA I	157.00
Engineering Technician VIII	160.00	• •	
Engineering Technician VII	146.00	070 4 1 1 1 777	4404.00
Engineering Technician VI	134.00	GIS Analyst VII	\$184.00
Engineering Technician V	125.00	GIS Analyst VI	171.00
Engineering Technician IV	118.00	GIS Analyst V	158.00
Engineering Technician III	111.00	GIS Analyst IV	145.00
Engineering Technician II	104.00	GIS Analyst III	138.00
		GIS Analyst II	128.00
Engineering Technician I	97.00	GIS Analyst I	121.00
		,	
Cum to to a V	433E 00	CIC Technisism V	4121.00
Surveyor X	\$235.00	GIS Technician V	\$131.00
Surveyor IX	211.00	GIS Technician IV	119.00
Surveyor VIII	191.00	GIS Technician III	106.00
Surveyor VII	169.00	GIS Technician II	94.00
		GIS Technician I	83.00
Survey Technician VIII	\$160.00		
Survey Technician VII	139.00		
Survey Technician VI	124.00	Project Coordinator V	\$188.00
Survey Technician V	114.00	Project Coordinator IV	171.00
Survey Technician IV	105.00	Project Coordinator III	155.00
		Project Coordinator II	141.00
Survey Technician III	98.00	Project Coordinator I	125.00
Survey Technician II	93.00		
Survey Technician I	88.00		
		Systems Analyst	\$207.00
Construction Eng. Tech IX	\$202.00	Systems Administrator	157.00
Construction Eng. Tech VIII	179.00	Systems Technician	104.00
Construction Eng. Tech VII	165.00		
Construction Eng. Tech VI	154.00		
Construction Eng. Tech V	140.00	Administrator VII	\$165.00
Construction Eng. Tech IV	124.00	Administrator VI	151.00
Construction Eng. Tech III	110.00	Administrator V	134.00
Construction Eng. Tech II	99.00	Administrator IV	
			119.00
Construction Eng. Tech I	89.00	Administrator III	107.00
		Administrator II	96.00
Dight of Mov. Taskaisian 15	d1 40 00	Administrator I	87.00
Right-of-Way Technician VI	\$149.00		
Right-of-Way Technician V	133.00	Administrative Technician V	\$98.00
Right-of-Way Technician IV	120.00	Administrative Technician IV	85.00
Right-of-Way Technician III	107.00	Administrative Technician III	76.00
Right-of-Way Technician II	95.00	Administrative Technician II	70.00
Right-of-Way Technician I	87.00	Administrative Technician I	61.00
		Administrative recilificant	01.00

ATTACHMENT E

SCHEDULE OF REIMBURSABLE EXPENSES

BARTLETT & WEST, INC.

SCHEDULE OF REIMBURSABLE COSTS/CHARGES

EFFECTIVE JANUARY 1, 2025

<u>DESCRIPTION</u> <u>CHARGE AMOUNT</u> <u>UNIT</u> <u>EXP CODE</u>

C			
REPRODUCTION			
Blackline Prints			
Bond, Full Size - 24x36	\$ 1.00	Each	PBOND1
Bond, Half Size Reduction - 11x17	\$ 0.70	Each	PBOND 1/2
Photocopies	\$ 0.15	Each	COPIES
On-line Documents	\$ 2.50	Each	ONLINEDOC
Inkjet Plotters - 24x36			
Bond (Black)	\$ 1.50	Lin. Ft.	PLOT
Bond (Color)	\$ 2.50	Lin. Ft.	PLOTC
FIELD EQUIPMENT & MATERIALS			
Nuclear Density Testing Equipment	\$ 30.00	Hour	NUCLEAR
Survey Equipment			
Survey Equipment - Special	\$ 50.00	Hour	SEQ1
Survey Equipment - GPS/TS	\$ 25.00	Hour	SEQ2
LiDAR Equipment			
LiDAR Equipment Charges (Static)	\$ 1500.00	Day	LIDAR
LiDAR Equipment Charges (Aerial)	\$ 3000.00	Day	LIDAR_DRONE
LiDAR Equipment Charges (Mobile)	\$ 5000.00	Day	LIDAR_MOB_M
Unmanned System-(Aerial/Water)	\$ 500.00	Day	UAS
VEHICLES			
Trucks, Cars, SUV's - all vehicles	IRS rate to \$0.85	Mile	varies
Off-Road Vehicle incl. Trailer	\$ 130.00	Day	ORVT
MISCELLANEOUS			
Per Diem	Federal GSA	Day	
	allowances for lodging,		
	meals & incidentals		
Survey Materials	Actual Cost or		
-	Per Contract		
Postage / Shipping	Actual Cost		