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VILLAGE OF HARTSBURG, MISSOURI - WWTF UPGRADES 
BCRSD Project Number: 08-2025, Lochmueller Project Number: 524-1025-01W-Ph2 

PREBID CONFERENCE AGENDA & MINUTES  
Wednesday, November 19, 2025 at 11:00 A.M. 

Office of the Boone County Regional Sewer District, 1314 N 7th Street, Columbia, MO 
and virtually at www.bcrsd.com, “Bids and Public Notices” tab 

1. Introductions 

Sign Attendance Sheet.  

Note that attendance is encouraged but NOT required in order for a bid submittal to be valid.  

2. Project Description     

A. The consists of upgrades to the Village of Hartsburg 2-cell wastewater lagoon. 
a. Base Bid:  Procurement of aerated gravel filter equipment. 
b. Alternate 1:  Procurement of lagoon aeration equipment and blowers. 
c. Alternate 2:  Installation of aerated gravel filter and aeration equipment. 
d. Alternate 3:  Partial site fencing. 
e. Alternate 4:  Reinstallation of the outfall pipe, addition of a flowmeter and repair 

of two valve boxes. 
B. Major equipment has been preselected as supplied by Nexom Inc.: 

a. Blowers: Aerzen 
b. Lagoon Aeration Equipment: OPTAER 
c. Gravel Filter In-basin Process Equipment:  SAGR/LINEAR 

C. Bid Items 1, 3 and 4, consist of the equipment prices per the manufacturer’s Scope of Work 
proposal. 

D. Due to variability related to the number of alternates a cost estimate for installation and 
overhead will not be provided. 

3. Existing Conditions 

A. The lagoon was constructed in 1989. The UV disinfection system was added in 2014. 
B. Sludge is to be removed before December 31, 2025 under a separate project. 
C. Design flow is 14,400 gpd, average monthly flow 3,600 gpd. 
D. Both cells are aerated. 

4. Bid Date    

Bids are due on Wednesday, December 3, 2025, at 2:00 P.M. at the office of the BCRSD. The bids will 
be publicly opened and read aloud in the board meeting room. 

5. Specifications 

Bidding documents and a plan holders list are available for viewing at no cost at American Document 
Solutions. Project manuals and drawings are available for a non-refundable fee of $75.00 for printed 
or electronic copies from: 

American Document Solutions 
1400 Forum Boulevard, Suite 7A 
Columbia, Missouri 65203 
(573) 446-7768 
https://www.adsplanroom.net 
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All bidders are required to obtain project manuals and drawings from ADS and must be listed as a 
plan holder for the submitted bid to be valid. Any bidder not listed on the plan holders list will have 
its bid rejected.   

6. Addenda 

A. One Addendum has been issued to move major aeration equipment procurement from the 
Base Bid to Alternate 1 and provide the equipment quotes on the Bid Form. 

B. At least one additional addendum is forthcoming. The addendum will include the following 
items: 
a. Prebid meeting minutes; 
b. Other items, as determined. 

7. Funding 

This project is partially funded through the American Recovery and Reinvestment Act (ARPA). 

8. Bid Submittal 

A. If Bidder obtains the Bidding Documents as Electronic Documents, Bidder shall prepare its 
Bid on a paper copy of the Bid Form, which would be printed from the Electronic 
Documents.  

B. If a Bid is sent by mail or other delivery system, the sealed envelope containing the Bid must 
be enclosed in a separate package plainly marked on the outside with the notation “BID 
ENCLOSED.” 

9. Attachments to Bid Form 

 The following documents shall be attached to and made a condition of this Bid: (BF 2.01) 
A. Bid Bond in the amount of 5% of Bidder’s Bid price; (ITB 8.01) 
B. List of proposed Subcontractors;  
C. Evidence of authority to do business in Missouri; or a written covenant to obtain such authority 

within the time for acceptance of Bids (60 days, unless extended);  
D. Contractor’s license number or a covenant by Bidder to obtain said license within the time for 

acceptance of Bids;  
E. Required Bidder Qualification Statement with supporting data. (C451)  

10.  Additional Documentation due, up to Contract Award 

A. After Bid submittal and within 10 days of Owner’s request, Bidder must supply the following 
items: (ITB 3.01) 
1. A written statement that Bidder is authorized to do business in Missouri, or a written 

certification that Bidder will obtain such authority prior to the Effective Date of the 
Contract. 

2. Bidder’s state or other contractor license number, if applicable. 
3. Subcontractor and Supplier qualification information. 
4. Completed Business Entity Certification, Enrollment Documentation, and Affidavit of 

Work Authorization. 
B. Prior to Contract Award (01 10 00-1.4.F) 

1. List of all equipment and gross vehicle weights (empty and loaded) Bidder intends to 
transport across the Katy Trail. This information will be submitted by the Owner to the 
Missouri Department of Natural Resources for the trail use permit. 
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C. When Contractor delivers signed agreement to the Owner (GC 2.01A) 
1. Performance Bond   
2. Payment Bond 
3. Insurance and Policies (SC 2.01B) 

11. Award of Contract 

If the Contract is to be awarded, Owner will award the contract to the lowest responsive, responsible 
Bidder with alternates applied in the same order as listed in the Bid Form or as determined by the 
Owner to be in the best interest of the project. 

12. Project Schedule  

A. The goal is to consider contract award during the BCRSD board meeting on December 16, 2025 
or as soon as possible thereafter. 

B. Substantial Completion is to be achieved by Milestones: 
1. Milestone 1: Base Bid and Alternate 1:   June 1, 2026. 

a. Proof of equipment order presented to the Owner. 
2. Milestones 2 and 3: Alternates 2, 3 and 4:    September 30, 2026. 

C. Final Completion is to be achieved by Milestones: 
3. Milestone 1: Base Bid and Alternate 1:   June 15, 2026. 

a. Proof of equipment order presented to the Owner. 
4. Milestones 2 and 3: Alternates 2, 3 and 4:    October 30, 2026. 

13. Liquidated Damages  

$1,000/day for each day after the contract date for Substantial Completion and $500/day for each 
day after the contract date for readiness for final payment. 

14. Easements, Right-of-Way and Access 

A. The lagoon is located on Village of Hartsburg property.  
B. The access drive and a small section of the project site is located on the Katy Trail, which is 

owned by the Missouri Department of Natural Resources. The BCRSD is coordinating with 
the MDNR regarding the temporary construction permit and access via the trail. The 
Appendix to the project manual shows two access routes. One route originates in Hartsburg 
and the other route at E Hartburg Bottom Road. 

C. Construction activities will not be permitted to block public use of the Katy Trail at any time. 

15.  Permits 

A. The Owner is responsible for the Construction Permit from MDNR.  
B. The Contractor is responsible for any other outstanding permits. These are incidental to the 

project.  
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16. Utilities  

Sewer  BCRSD 
(573) 443-2774 

Jesse Stephens, Facilities Engineering Mgr. 
(573) 443-2774 

Electric  Ameren Missouri, Jefferson City 
(866) 992.6619 

Chris Brown 
(573) 681-7512 

Katy Trail  
MDNR 
Missouri State Parks 

via Jesse Stephens, BCRSD 
(573) 443-2774 

19.  Electricity available on site 

A. A 25kV transformer, a 200 Amp meter base and 120/240 Volt electricity are available on site for 
the aerators and ultraviolet disinfection system and may be used by the Contractor.  

B. The BCRSD will coordinate with the Contractor to allow hookups free of charge, up to the 
existing capacity. No separate meter is required. 

C. Contractor is responsible for providing any additional capacity for his own power needs. 

20.  Execution of Construction 

A. Owner will need to have continuous use of premises to meet the permitted treatment goals. 
B. Contractor’s operations are not to prevent the system from meeting permit limits. 
C. Water levels in the lagoon may be adjusted under coordination with the BCRSD. 

1. The water level is normally controlled by the Cell 2 discharge pipe. During the August 
2025 survey, the lagoon floor elevation was confirmed at about 559 ft. The water 
elevation in Cell 1 was 567.82 and the elevation in Cell 2 was 567.70. The Contractor 
may assume these elevations to represent an approximation of normal pool.  

2. The Contractor may temporarily draw down the lagoon, one cell at a time, if needed 
for the installation of the lagoon aeration system.  

3. The BCRSD may assist in lowering lagoon levels by using the main liftstation for storage 
of dry-weather flow for a limited time. The Contractor is responsible for drawing down 
the additional volume, which may be pumped from cell to cell.  

4. The lagoon may be used for flow storage during construction of the filter. The 
Contractor may temporarily close effluent lines, but at no time may the water 
elevation come closer than one vertical foot to the lowest point in the berm.  

5. All effluent lines must be fully opened if precipitation is in the forecast and ahead of 
non-working days. 

6. Any bypassing of the filter construction is to be provided by the Contractor. 
D. Work Restrictions (011000 1.6B) 

1. Monday through Friday 7:00 AM to 7:00 PM, unless modification are approved by 
Owner. 

2. In addition, refer to Annual Wage Order 32 applicable to this project. 
E. Laydown Area: There is a small vacant area on the lagoon property; refer to the site drawing 

in the Appendix of the Project Manual. 
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21. Additional Engineer Comments 

 

 

 

 

22. Owner Comments 

 

 

 

23. Bidders Comments and Questions (ITB 7) 

A. Any future Bidders Comments and Questions must be via email to Elke Boyd, P.E., BCEE at 
elke.boyd@lochgroup.com  

B. Responses may be issued by Addendum, if considered necessary by Engineer. Only 
responses by Addendum will be binding.  

C. Questions received less than seven days prior to Bid opening may not be answered. 
 
 
 
 
 

24.  Tour of Project Site 

A. A tour of the project site is offered immediately following the Pre-bid Conference.  
B. Any contractor wishing to perform additional site visits should contact Jesse Stephens with the 

BCRSD at the telephone number listed above. 

 
 


