

8/29/2025

Phase 1 RFQ proposals were received until 2:00 p.m. on Friday August 29th, 2025

The following offerors responded to the proposal:

Coil Construction
Bartlett & West
PCE Inc.
Septagon Construction

Proposals will be under evaluation until 9-15-2025, at which time the evaluation committee will finish all scoring and make a recommendation to the Board of Trustees for which companies to short list to Phase 2 and Phase 3 of the RFP Process.